BID TABULATION - Lagoon Biosolids Removal and Disposal - City of Evans, CO

Work Areas: Summary

Denali Water Solutions

Spectrum Biotechnologies

TerraGenesis

Description Quantities Units Unit Cost

Quantities

Units

Unit Cost

Quantities

Units

Unit Cost

Quantities

Units

Unit Cost

The City is requesting bidders provide bids in form of Unit Cost Per Dry Ton of Biosolids removed and
disposed of from the facility. It is the City’s intent to enter into a Not to Exceed contract for the full
amount that the City has budgeted for this project. The project will be deemed complete when one of
the following events occurs:

1. All Biosolids have been removed from the Waste Lagoons.

2. The budget for the project has been exhausted.

3. The contract deadline of December 31, 2024 has been reached, unless the contract completion date
has been extended by mutual written agreement of both parties.

The City anticipates that this project should be completed in one (1) Mobilization and Demobilization. If
the Bidder is proposing more than one (1) Mobilization and Demobilization please provide the
anticipated number in the Quantities column above.

All bidders shall provided a Project Narrative with their bids for the City’s review and approval. The
Project Narrative shall include the anticipated start date for the project and proposed methods for
removal, transport and disposal of the Biosolids.

] o Est. 625 Cake Dry
Removal and Disposal of Biosolids Est. 1000 Dry Tons | Per Dry Ton Tons Per Dry Ton $435.00 Est. 1000 Dry Tons Per Dry Ton $865.00 Est. 1000 Dry Tons Per Dry Ton $641.75
] o Est. 600 Liquid Dry
Removal and Disposal of Biosolids Tons Per Dry Ton $945.00
Mobilization and Demobilization ea. 1 ea. $45,000.00 1 ea. $150,000.00 1 ea. $0.00
Unit cost Avg. Per Dry
Est. 1225 Dry Tons Ton $690.00
Est. Project totals Avg.
Est. 1225 Dry Tons Per Dry Ton $684.80
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